

**CITY OF BATON ROUGE AND
PARISH OF EAST BATON ROUGE**

February 10, 2020

ADDENDUM NO. 4

TO: ALL ENGINEERING CONSULTANTS

SUBJECT: **ADDENDUM NO. 4**

R.F.Q. NO. 20-ES-DTD-001

Scenic Highway Corridor Enhancement (Harding to Swan)

R.F.Q. NO. 19-ES-DTD-002

North Blvd Corridor Enhancement (I-110 to Foster/Florida)

R.F.Q. NO. 19-ES-DTD-003

Florida Blvd Corridor Enhancement (N. 22nd Street to Airline)

ADDENDUM No. 3

R.F.Q. NO. 20-ES-DTD-004

Highland at Siegen (Intersection Improvements)

1. Addendum No. 2, dated February 5, 2020 addressed revisions to response dates and meeting dates. This addendum changes the Project Informational meeting which was scheduled for February 27, 2020. This Addendum changes that meeting and does not change other dates and times.

2. Due to a conflict the Architect and Designer Selection Board meeting the project informational meeting will is rescheduled to **Wednesday, February 26, 2020 @ 5:00 pm**

Sincerely,

A handwritten signature in blue ink that reads "Thomas A. Stephens". The signature is written in a cursive, flowing style.

Thomas A. Stephens, P.E.
Chief Design and Construction Engineer