



9990100	Mobilization	LUMP	1	\$129,000.00	\$129,000.00	\$314,000.00	\$314,000.00	\$159,000.00	\$159,000.00	\$136,000.00	\$136,000.00	\$325,855.00	\$325,855.00	\$100,000.00	\$100,000.00
9990200	Remobilization	EACH	50	\$0.00	\$0.00	\$1,360.00	\$68,000.00	\$100.00	\$5,000.00	\$265.00	\$13,250.00	\$250.00	\$12,500.00	\$100.00	\$5,000.00
9999991	Utility Allocation	LUMP	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
9999992	Truncated Dome	EACH	10	\$150.00	\$1,500.00	\$785.00	\$7,850.00	\$100.00	\$1,000.00	\$720.00	\$7,200.00	\$246.00	\$2,460.00	\$100.00	\$1,000.00
9999993	Stone Construction Entrance	EACH	2	\$50.00	\$100.00	\$7,335.00	\$14,670.00	\$100.00	\$200.00	\$330.00	\$660.00	\$535.00	\$1,070.00	\$100.00	\$200.00
9999994	Vibration Monitoring	EACH	20	\$500.00	\$10,000.00	\$863.00	\$17,260.00	\$50.00	\$1,000.00	\$110.00	\$2,200.00	\$535.00	\$10,700.00	\$100.00	\$2,000.00
		<b>Total</b>			<b>\$3,796,136.75</b>		<b>\$5,419,938.63</b>		<b>\$4,169,200.51</b>		<b>\$4,212,171.35</b>		<b>\$4,337,649.34</b>		<b>\$4,495,309.25</b>